




ADDENDUM #1

September 24, 2024

RBP #01-24/25: Riley Ballpark Renovations – Phase 2

- Removal of existing flagpole will be included in the price.
- The existing cubbies in the dugout will be removed and new cabinets / cubbies will be constructed and installed.
- Replace the current water fountains in the dugouts with water fountains with bottle filler.
- To make room for the new bat racks, the existing bat racks will need to be removed, and the existing telephones may need to be relocated.
- 18” wall or ceiling mounted fans will be installed in the corners of the dugout.
- See below construction detail for the turf.



1 SYNTHETIC TURF FIELD PROFILE
NOT TO SCALE

PLEASE INCLUDE THIS ADDENDUM WITH YOUR BID RETURNS.

Prepared by: Anthony J. Butts, Jr., City of Sumter Procurement Agent